

ADDENDUM II August 18, 2023

RFP/RFQ Progressive Design-Build Services to Design and Renovate the LHOB New Facility

As a result of the "Pre-Submission Meeting" the follow addendum is issued to modify the previously issued solicitation documents and/or given for informational purposes and is hereby made a part of the solicitation documents. Deleted language is denoted by strikethrough, and added language denoted by bold and underline.

I. Statement of Qualifications

3.	Statements	of	Qualifications	Fri, Sept 1, 2023 Fri, Sept 29, 2023
	Due at 2:00 pm			

II. Project Budget And Schedule

LHOB Renovation									
Phase I	Item #	Activity	Completion Date	Board Approved Budget					
	1	Teaching kitchen	3/29/2024	LHOB Board of Directors will fund costs based on Guaranteed Maximum Price outlined in proposals.					
ı	2	Overhang from front door to parking lot							
	3	Common spaces that encourage interdisciplinary collaboration and learning	12/29/2024	LHOB Board of Directors will fund costs based on Guaranteed Maximum Price outlined in proposals.					
II	4	Education classrooms							
	5	Computer labs							
	6	Gender Neutral Restrooms							
	7	Secured playground/sensory garden	6/28/2025	LHOB Board of Directors will fund costs based on Guaranteed Maximum Price outlined in proposals.					
III	8	Industry leading and flexible advanced manufacturing spaces with services that accommodate rapid machine relocation and replacement							
	9	Outdoor break areas		μι υμυσαίσ.					